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  The Schedule of Items for Group 9 is amended as follows: 
 
 1.  The quantity for the bid item “Gravel Surface Course” is incorrect and should read 
                 245.000 CY. 
 
 2.  The quantity for the bid item “Hydrated Lime for Asphalt Mixtures” is incorrect and 
                 should read 236.000 TON. 
 
 3.  The quantity for the bid item “Asphaltic Concrete, Type SPS” is incorrect and should 
                 read 6,950.000 TON. 
 
 4.  The quantity for the bid item “Asphaltic Concrete, Type SP4(0.5)” is incorrect and 
      should read 10,420.000 TON. 
 
 5.  The quantity for the bid item “Asphaltic Concrete, Type SPR” is incorrect and should 
      read 12,480.000 TON. 
 
 6.  The quantity for the bid item “Placement of Asphaltic Concrete for Driveways and 
      Intersections” is incorrect and should read 7,267.000 SY. 
 
 7.  The quantity for the bid item “Performance Graded Binder (52-34)” is incorrect and 
       should read 264.100 TON. 
 
 8.  The quantity for the bid item “Performance Graded Binder (64-34)” is incorrect and 
      should read 1,001.000 TON. 
 
 9.  The quantity for the bid item “Tack Coat” is incorrect and should read 28,330.000    
      GAL. 
 
 10.  The quantity for the bid item “Cold Milling, Class 3” is incorrect and should read 
        340.908 STA. 
 
 11.  The quantity for the bid item “Cold Milling, Class 3 Type B” is incorrect and should 
        read 7,267.000 SY. 
 
 12.  The quantity for the bid item “Cold Milling, Class 3 Type A” is incorrect and should 
        read 681.816 STA. 
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 13.  The quantity for the bid item “Rumble Strips, Asphalt” is incorrect and should 
        read 681.82 STA. 
 
 14.  The quantity for the bid item “Rap Incentive Payment” is incorrect and should 
        read 51,935.000 EACH. 
 
 The EBS generated bid items sheets must show these corrections or the bid will be 
considered void. 
 

* * * * * 
 

 Page 1 of the Proposal is amended as follows: 
 
 1.  The TENTATIVE START DATE is amended to read 08/13/12. 
 
 2.  The CONTRACT TIME is amended to read 45 WORKING DAYS. 
 

* * * * * 
 

 Page 43 of the Special Provisions is amended as follows: 
 
 1.  Sentence 1.B. is amended to read: 
 
  B.  The bottom 2 ½ inch lift of Asphaltic Concrete Type SPR. 
 
 2.  Sentence 2.C. is amended to read: 
 
   C.  The bottom 2 ½ inch lift of Asphaltic Concrete Type SPR. 
 

* * * * * 
 

 The Special Provisions are amended to include the following: 
 

SPECIAL PROSECUTION AND PROGRESS 
(District 8 – Type II Cones on Centerline 

for Flagging Operations) 
 
 The Contractor shall place a minimum of seven (7) up to a maximum of fifteen (15) Type 
II 42” (1070 mm) Reflective Cones on centerline with the advanced warning signs used for 
flagging operations (at each flagger’s location), as described in the project traffic control plans. 
 
 The work of installing, maintaining, and removing the Type II 42” (1070 mm) Reflective 
Cones on centerline shall be paid for at the established contract unit price for the item 
“Barricade, Type II”.  The Contractor shall receive an additional BDAY payment for each cone 
when the flagger, cones, and advance warning signs are required to move to a new location 
during the same day. 
 

* * * * * 
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 Plan sheet 1 is amended as follows: 
 
 1.  The BEGIN PROJECT STA. is amended to read 81+88.74. 
 
 2.  The END PROJECT STA. is amended to read 422+79.56. 
 

* * * * * 
 

 On plan sheet 2-T, the typical cross section stationing is amended to read: 
 
    STA. 81+88.74 TO STA. 422+79.56 
 

* * * * * 
 

 Plan sheet 2-S is amended as follows: 
 
 1.  The SUMMARY OF QUANTITIES AND LOCATION OF SURFACED DRIVEWAYS 
      table is amended to include the following: 
 
Sta.  Side R r W L  Placement Asph. Prep Gravel 
   Feet Feet Feet Feet Degree S.Y.  Conc. S.Y. C.Y. 
          Tons 
85+49  Lt 60 35 20 10 42 447  49 -- 5 
420+12.17 Lt 20 20 17.4 10 90   36    8   -- 5 
 
 2.  The SUMMARY OF QUANTITIES AND LOCATION OF SURFACED          
      INTERSECTIONS table is amended to include the following: 
 
Sta.  Side R r W L  Placement Asph. Prep Gravel 
   Feet Feet Feet Feet Degree S.Y.  Conc. S.Y. C.Y. 
          Tons 
85+49  Rt 100 15 20 38 48 236  25 -- 10 

* * * * * 
 

 Plan sheet 2-H will be revised to provide the new CHAIN HWY20 data. 
 

* * * * * 
 

 On plan sheet 2-N2, the BUILD RUMBLE STRIP table is amended to read: 
 
STA.     TO STA.  Centerline  Shoulder  Edgeline 
        (Sta.)      (Sta.)        Side             (Sta.)       Side 
81+99.74 422+79.56        --                  340.91         Lt.                 --             -- 
81+88.74 422+79.56             --                  340.91         Rt.                --             -- 
              TOTAL                                                          681.82  
 

* * * * * 
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 Plan sheet 3 will be revised to reflect the new topography for the “Begin Project Begin 
Construction” stationing of Sta. 81+88.47. 
 

* * * * * 
 

 Plan sheet 8 will be revised to reflect the new topography for the “End Project End 
Construction” stationing of Sta. 422+79.56. 
 

* * * * * 
 

 Upon execution of the contract, the plans will be revised to reflect these changes. 
 
 
                                                                                DEPARTMENT OF ROADS 
 
 

               Original Signed by Claude Oie 
 
 
            Claude Oie 
            Construction Engineer 
 
Issued:  September 19, 2011 
 
CO:815ad109 
 
NOTICE:  Only the contractors issued bidding proposals receive this addendum and 
responsibility for notifying any potential subcontractors or suppliers remains with the contractor. 

 


